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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
        CONTINUATION 
1.   The Command has provided one more opportunity to view the site by reducing their activities on one additional 
day, no further site visits are anticipated. A site visit will be possible on July 11, 2003. Contractors shall meet in 
front of the existing facility at 9:45 am and the site visit will begin at 10:00am. Contractors will be allowed escorted 
access to the complex. 
CONTRACTORS MUST PROVIDE THE CONTRACTING OFFICER, IN WRITING, (757-441-7183 or 
Cheray.L.Schamp-Bazar@usace.army.mil) WITH THE NAMES OF THE STAFF THEY PLAN TO BRING TO FT 
PICKETT NOT LATER THAN NOON ON JULY 9, 2003 TO ALLOW THE SECURITY PERSONNEL TO BE 
NOTIFIED.  
 
2.  Technical plans and specifications are amended.  Make appropriate changes in accordance with the attached. 
 
3.  Preproposal conference minutes, questions and answers and list attendees are sent along with this amendment. 
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AMENDMENT TO: Request for Proposal No.  DACA65-03-R-0023 
Maneuver and Training Equipment Site (MATES), Ft Pickett, VA 
PN: 510036 & 510141 
 
 
This amendment is a part of the Solicitation.  
 
 
A.  Price Proposal Schedule: 
 
1.       Schedule I – Base Proposal;  Item 0001AE, delete the item description and replace with the following: 
 
“All construction work outside the five (5) foot line, excluding Items 0001AF, 0001AG, 0001AH, 0001AI, 0001AJ, 
0001AK, and 0001AL” 
 
 
B.  Statement of Work: 
 
1. Delete Paragraph 1-1.4 in it’s entirety and replace with the following: 
 
“1-1.4   Demolition Considerations and Requirements.   Offerors are directed to paragraph 4-3 
DEMOLITION for additional demolition, regulated closure, recycling, and clean material on-site disposal 
requirements.  Offerors are advised that Government personnel from Fort Pickett will dispose of all filled drums 
currently located on the site.  Proper precautions and procedures as determined by the Offeror’s Qualified 
Designers shall be provided in the final drawings and specifications to prevent migration of contamination and 
to protect the health and safety of workers, occupants/tenants, and the public during demolition, handling, 
transportation, and disposal of all building components/materials and associated interior items/equipment.  
The Offeror shall be responsible for determining and performing all sampling and testing as necessary to 
properly and fully comply with all requirements of this RFP.  Sampling and testing of all hazardous and non-
hazardous materials for disposal shall be of the types and frequencies required by Federal and 
Commonwealth of Virginia regulations and the disposal facility.  Special attention and measures which may 
include but not be limited to temporary covering of building openings, erection of plastic barriers, and providing 
positive ventilation, shall be employed while performing demolition or other work in or nearby occupied 
buildings/spaces.  Water used to prevent migration of airborne particles or to clean demolished materials shall 
be properly contained and disposed of and all appropriate measures shall be taken to prevent the migration of 
contamination and potentially contaminated media.  Asbestos survey results are provided as an attachment to 
this RFP.  The Contractor’s designated Qualified Designer, licensed for asbestos design in the Commonwealth 
of Virginia, shall edit and submit for approval the attached specification Section 13280.  For bidding purposes, 
all painted surfaces of buildings/items to be demolished shall be assumed to contain lead-based paint.  In 
addition, Offerors are advised that buildings 135 and 136 were originally used as locomotive repair shops until 
the 1970’s, and therefore coal dust shall be assumed to be present on all interior items/equipment and 
surfaces.  In addition, Offerors are advised that buildings 135 and 136 were used to repair railroad cars and 
equipment until the 1970s.   Locomotive repair operations were not routinely completed in these facilities.  For 
bidding purposes, Offerors may assume that the entire waste stream will exhibit composite TCLP levels that 
allow disposal as construction debris at a non-hazardous waste landfill.  The Contractor’s designated Qualified 
Designer, licensed for lead design in the Commonwealth of Virginia, shall edit and submit for approval the 
attached specification Section 13281.  Offerors are advised that all transformers containing PCBs at 
concentrations greater than the regulated level of 50 parts per million were taken out of service at Fort Pickett. 
 For bidding purposes, Offerors shall assume that all light fixture ballasts contain PCBs, that all florescent lamp 
tubes as well as incidental items including thermostats, manometers, and switches contain mercury, and that 
all smoke detectors contain radioactive materials, in concentrations that require handling and disposal as a 
hazardous waste.  All such hazardous waste materials shall be collected and placed in appropriate drums 
provided by Fort Pickett personnel.  The Contractor shall notify the Fort Pickett personnel as drums are filled 
and become available, for pick-up and final disposal of the contents as the Generator.  The Contractor shall 
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utilize the attached specification Section 13286, and shall obtain prior approval for any revisions deemed 
necessary by The Contractor’s designated Qualified Designer.” 
 
2. Paragraph 1-1.3.2, delete in it’s entirety and replace with the following: 
 
“1-1.3.2   Water Distribution Systems:   The exterior water distribution system is owned and operated by the 
Town of Blackstone.    All costs (tap fees, etc) associated with water distribution work shall be a part of the 
successful contractors proposal.   Include an $1,500.00  $ 800.00 allowance for tap fees.” 
 
3. Paragraph 1-1.3.3, delete in it’s entirety and replace with the following: 
 
“1-1.3.3  Sanitary Sewer Distribution Systems:  The exterior sanitary sewer system is owned by the 
Department of the Army and operated by the Town of Blackstone.    All costs (tap fees, etc) associated with 
sanitary sewer system work shall be a part of the successful contractors proposal.   Include an $ 800.00 
$1,500.00 allowance for tap fees.” 
 
4. Paragraph 1-1.4.1, delete the word “aluminum” and replace with “with steel”. 
 
5. Paragraph 1-1.4.4, insert the work “primarily” in the first sentence between the words “of” and “wood”. 
 
6. Paragraph 1-1.4,  add sub-paragraph 1-1.4.10 as shown below: 
 
“1-1.4.10    Update to Existing Site Information:   Although not shown on the topographic and existing 
conditions  nor demolition drawings issued with this solicitation, the contractor is advised that the area north of 
building T-127 has concrete pavement located beneath the gravel surface.   Contractors shall assume the 
area north of building T-127 out to the perimeter fence, with a width as large as building T-127, is gravel 
pavement with a concrete pavement beneath it.   This concrete shall be removed as part of the demolition 
activities.” 
 
7. Paragraph 1-9.4, delete in it’s entirety and replace with the following: 
 
“1-9.4   Second Demolition Phase (Phase 4): 

- Demolish Buildings T-136, T-127, T-125, T-124.   Building T-135A shall remain operational and 
provide heat to Building T-135. 

- Demolish wash rack adjacent to Building T-135A. 
- Existing wash rack and associated Oil/Water Separator (adjacent to Building 135A) as well as all 

associated utilities shall remain operational. 
- Install delineation fences to support construction of Buildings “D” and “E”." 

 
8. Paragraph 1-9.6, delete in it’s entirety and replace with the following: 
 
“1-9.6   Second Move Phase (Phase 6): 

- Complete construction of Building “D” and associated site improvements.  Note: The adjacent new 
wash rack, steam jenny storage room, oil/water separator and associated required supporting 
utilities are considered to be part of Building “D” construction requirements. 

- Turn Building “D” over to the Government. 
- Allow 30 to 45 days for movement of Government staff and equipment from Building T-135 143 to 

Building “D”. 
- Complete the Unheated Storage Building “E”. 
- Relocate delineation fences to isolate the demolition phase to follow.” 

 
9. Paragraph 1-9.7, delete in it’s entirety and replace with the following: 
 
“1-9.7   Third Demolition Phase (Phase 7): 
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- Demolish Building T-135. 
- Demolish Building T-135A and associated improvements and supporting facilities.   Demolition 

shall include the Wash Rack, Oil/Water Separator, and associated utilities supporting the wash 
rack. 

- Relocate the delineation fences to isolate the construction area for Building “C”.” 
 
10. Paragraph 1-10.2, delete in it’s entirety and replace with the following: 
 
“1-10.2    Option #1:  All work associated with the construction of Building “C” and the demolition of building 
135 and 135A.   If this optional item is not exercised, building 135 and 135A shall remain in place and 
operational  including the wash rack and associated Oil/Water Separator and utilities supporting the oil/water 
separator.  Contractor shall take all necessary steps to ensure that permanent utility service is maintained to 
these facilities so as not to impact future and current operation of either of these existing facilities.” 
 
11. Paragraph 2-1.2,  delete “110,600” and replace with “110,860” 
 
12. Paragraph 2-2.14,  delete “ 48” ” and replace with “ 30” “ in the last line of the paragraph. 
 
13. Paragraph 2-2.16,   delete the word “crane” from line 6. 
 
14. Paragraph 2-2.20, delete the word “crane” from line 6. 
 
15. Add the following paragraph to the Statement of Work: 
  
“2-2.33                       Steam Jenny Room.  
 
Function:   Operational location for skid mounted steam jenny.     
 
Occupancy: 0 people. 
 
Adjacency Reqmnts: Located as shown on plan – adjacent to new wash rack.    Single room – provide 

minimum 6’-0” wide double door facing wash rack. 
 
Structural:  6” thick slab minimum. 
 
Plumbing:   Service to equipment.   Floor drain. 
 
Mechanical:  Heat and ventilate. 
 
Lighting:   Fluorescent. 
 
Electrical:  Provide a minimum of two (2) general purpose 110v quadraplex outlets as well as 

service for the steam jenny (15amps – 208v/1phase). 
 
Government F/F/E: Steam Jenny. 
 
Contractor F/F/E: None. “ 
 
16. Paragraph 3-3.1, delete “The electrical distribution system on the site is owned by the Southside 
Electrical Cooperative.  Point of contact with this utility owner is :”   and replace with the following:  
“The electrical distribution system on the site is owned by the Southside Electrical Cooperative.  
Point of contact with this utility owner is: Mr. George Felts, 800-552-2118, ext  210.”    
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17. Paragraph 4-14,  add sub-paragraph 4-14.8 shown below: 
 
“4-14.8      All street lighting equipment and the street lighting electrical circuiting is owned by the Government 
and any work associated with or required for street lighting shall be included in the contractor’s proposal but 
will not be a part of Southside Electric’s work.” 
 
18. Paragraph  4-17.3, delete this paragraph in it’s entirety and replace with the following: 
 
“4-17.3   Steam Jenny Fuel Oil Storage Tank.   If Option #1 is not exercised the Contractor shall provide a 500 
gallon above ground storage tank, located adjacent to the steam jenny enclosure, to provide fuel for the steam 
jenny.    Storage tank shall be secondarily contained and shall be of the concrete encased design with 
surrounding protection bollards.    Contractor shall provide all piping and necessary connections to allow this 
tank to serve as the fuel source for the Government provided and installed steam jenny.” 
 
19. Paragraph 5-7.1.1, delete “8 inch slab on grade” and replace with “6 inch slab on grade”. 
 
20. Paragraph 5-12, Finish Schedule, add the following information: 
 

“Steam Jenny Room         HC          EP         -            CMU P              P EX                10’-0”  “ 
 
21. Paragraph 9-6.k, delete “Provide 1-2” underground conduit from Building B Comm Room to 
Building E.” and replace with “Provide 1-3” underground conduit from Building B Comm Room to 
Building E.”.    This change also replaces Note 9 on drawing sheet E-102. 
 
22. Paragraph 9.6, add the following sub-paragraph: 
 
“9.6.l   All horizontal cable runs installed above ceilings shall utilize plenum rated cable.” 
 
23. Paragraph 9.6, add the following sub-paragraph: 
 
“9.6.m  For all CAT 6 horizontal cable runs, use blue-sheath cable for Data lines and gray-sheath cable for 
voice lines.” 
 
24. Paragraph  12-2.1, delete “AWAITING DATA FROM FT PICKETT ON WATER SYSTEM FLOW TEST 

RESULTS.” 
 
25. Paragraph 12-5.2, delete “DPW” and replace with “COR”. 
 
26. Paragraph 12-3, add the following sub-paragraph: 
 
“12-3.5     Training & Maintenance Manuals:    Contractor shall provide eight (8) hours training for Government 
personnel in the operation and maintenance of the sprinkler systems installed in the facilities.   Contractor shall 
provide qualified instructors, all instruction materials, and all materials required to facilitate this instruction.  
Following the completion of the training, the contractor shall provide six (6) copies of all maintenance and 
operations manuals for all installed systems.” 
 
27. Chapter 9, add paragraph 9-8 shown below: 
 
“9-8    Training and Operations/Maintenance Manuals:    Contractor shall provide training for Government 
personnel with respect to all systems described or required in Chapter 9 of this Statement of Work.   
Contractor shall provide all materials, instructors, and facilities necessary to accomplish this training.    
Training shall cover normal operation and normal maintenance requirements.    At the completion of this 
training the contractor shall provide not less than six (6) copies of all Operations & Maintenance manuals for 
all installed equipment.” 



 
DACA65-03-R-0023                                      Amendment No.   0005                                  - 5 -                   
                

 
28. Paragraph 4-12,  add the following sentence to the end of this paragaph: 
 
“The heaviest vehicle loading expected in this complex is 67.6 tons and the vehicle is a tracked vehicle.” 
 
 
 
C.   Section 0110 
 
1.         Paragraph 3.i.(1):   Add the following sentence: 
 

“For site drawing information scales 1”=40’ or 1”=30’ may be utilized by the proposers for proposal 
submittal information.” 

 
 
 
D.   Drawings 
 
1.         The drawings issued with this amendment replace those previously issued with the same name. 
 
 



`PREPROPOSAL CONFERENCE MINUTES 
JUNE 25, 2003 

DACA65-03-R-0023 
MANUEVUER AND TRAINING EQUIPMENT SITE (MATES) 

FORT PICKETT, VA 
 
 
 
 
1.  Meeting Opened:  10:00am:    Ms. Gray Opened the meeting with the following 
comments: 
 

- Welcome to the contractors and thanked each for coming 
- Discussed the overall agenda for the day 
- Introduced herself and her role as the Contracting Officer on this solicitation 
- Stressed that anything “said” during this meeting or the following tours did not 

change the solicitation requirements. 
- Stressed that the contractors should pay particular attention to Sections 00110 and 

00120 and ensure that they met all the proposal submission requirements. 
- Expect an amendment within 10 days from today answering questions from this 

meeting and providing minutes. 
- Reminded the Contractors that proposals are due in Norfolk District NLT  

11:00am on August 1, 2003. 
- Asked if there were any general questions 
- Introduced 1LT Dunn to provide some opening remarks from the command. 

 
2.   1LT Dunn provided some opening remarks summarized as follows: 
 

- Introduced Ft Pickett Representatives present. 
- Ft Pickett is a primary training site for Army, Navy, Air Force, and the National 

Guard. 
- MATES is the largest support facility on the Installation.   It serves self-propelled 

artillery and armor. 
- This project is the largest single project ever for the Virginia Guard. 
- This project will have a significant impact on the local economy. 
- Hopes that the meeting and tour today will help the contractors provide better 

proposals. 
- Thanked each of the contractors for coming and participating in this project. 
- Introduced MAJ Perkins to provide an overview of MATES Operations. 

 
3.   MAJ Perkins 
 

- Introduced himself and his role as Commander of the MATES Facility. 
- Provided a general overview of the existing facility. 
- This facility is one of only 22 within the entire Nation. 
- Units use this facility from several states. 
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- Primary mission of the MATES is to “fix anything”. 
- Existing “new” structure completed in 1986.   Remainder of the operations are 

housing in facilities constructed in the 1940s. 
- Older facilities are obselete. 
- Currently approximately 107 staff on site. 
- This is the largest activity on Ft Pickett. 
- Introduced CPT Cumbia and CW4 Smiley who were conducting the guided tour 

of the existing complex. 
 
4.   Initiated Guided Site Tour – 10:15am.     CW4 Smiley lead the guided tour 
throughout all the existing complex highlighting areas where facilities were to be 
constructed or demolished.   Limited photography was permitted in most areas. 
 
5.   Completed Guided Site Tour – 11:30am. 
 
6.    Group Reassembled in the MATES Conference Room.   Ms. Gray addressed the 
group as follows: 
 

- Requested that any written questions be provided for response. 
- Indicated that the Government would answer all questions to all proposers. 
- Provided her e-mail and fax number for question receipt. 
- Requested that any additional written questions be provided to her NLT Friday 

June 27th by noon to allow their response and inclusion in the Amendment. 
- Asked for a “Show of Hands” of who would like to come back after lunch for 

additional site visit time.    No one indicated that desire. 
- One Contractor asked about an additional site visit – Ms. Gray responded that he 

should put that question in writing and she would discuss it with the Command to 
see if it would be possible. 

- Ms. Gray closed the meeting by reminding the contractors that contract was 
structured such that award could be made without discussions and that each 
should make sure the proposal provided represented their best offer. 

- Thanked everyone for coming and closed the meeting.  
 
7.  Pre-Proposal Conference Adjourned at 12:00pm – Noon. 
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`PREPROPOSAL CONFERENCE QUESTIONS AND ANSWERS 
DACA65-03-R-0023 

MANUEVUER AND TRAINING EQUIPMENT SITE (MATES) 
FORT PICKETT, VA 

 
 
 
1.  Building location and orientation – is there flexibility to shift building location or re-
obviate buildings from that shown on the drawings providing basic function is 
maintained? 
 
The locations and orientations as presented are acceptable to the Installation and the Command.   
The contractors have the freedom to alter those parameters if the contractor determines that 
would be in the best interest of the project.    Contractors are cautioned that Government will 
perform a critical evaluation of the contractor’s technical proposals during the Phase II 
evaluations.      
 
2.  Do you have a borrow or waste site on-site?  We probably need to bring in fill 
material or waste unsuitable material. 
 
There is no borrow or waste site available to the contractor on Ft Pickett.   Refer to Section 02210 
(Attachment #1 to the SOW), paragraph 3.3.6 for disposal of unreinforced concrete and excess 
soil.   
 
3.  Dwg C102 – Spot elevations do not agree with contours.  How do these spot 
elevations relate to the contours? 
 
During final plotting the “Spot Number” layer was turned on vs. the “Spot Elevation” layer.  The 
AutoCadd drawings furnished to the prospers have all the information required.   
 
4.  On Dwg G-001, Fence to comply with AR-190-51 std.  Where can I get a copy of 
this? 
 
The drawing will be revised by Amendment to coordinate with the specific requirements in the 
Statement of Work.  Attached to this Amendment is STD 872-90-03 which has fencing details as 
referenced in the Statement of Work. 
 
5.  Section 00100, paragraph 3.00h(1) says that the subcontracting plan is submitted as 
part of the pro-forma data.  Paragraph h(2) indicates that the subcontracting plan is 
submitted separately with the price proposal information.  Paragraph 3.00h(4) shows the 
plan as part of the Project Management Plans and Schedules—factor 5, inferring that the 
plan is contained with the other management plans.  Please clarify where the 
subcontracting plan should be contained. 
 
The sub-contracting plan is part of the Pro-Forma data and as a minimum must be included 
therein.  Contractor should also include this information in response to Factor 2-5 requirements.   
 
 
 

Contractor Questions/Responses 1



6.  Bid Schedule – Base Proposal, Item 0001AE – Are items 0001AI, 0001AJ repeated in 
error?  Should these be 0001AK and 0001AL? 
 
Will be corrected by Amendment.   
 
7.  What restrictions, if any, exist regarding the use of employees who are not American 
citizens?  Are legal aliens allowed to work on site? 
 
The contractor must follow all the rules and regulations of the city, state and federal government 
regarding labor practices.  As far as I know, anyone who has a legal permit to work in this country 
(i.e., green card) and meets the requirements (including age) of the Fair Labor Standards Act can 
work on a federal job site.   
 
8. a. The water system at the site is owned by the Town of Blackstone, Correct?  
   b. Does Blackstone own the sanitary sewer system also? 
 
See revisions to the applicable paragraphs issued with Amendment No. 0005. 
  
9. Solicitation Page 112 of 117 shows Davis Bacon labor rates for various trades. Is this a 
complete listing as applicable to this project? If any other rates are applicable, they will 
be needed by the time we begin prepare our cost proposal. 
  
The wage rate in the solicitation is the applicable wage rate for this contract.  If there are any 
classifications that are going to be used on the contract that are not in the wage decision, they 
must be added by submitting a Request for Additional Classification. 
This will be done by the contractor after award of the contract.   If there are classifications that are 
needed but not in the wage rate, a prospective bidder must use the rate that is prevailing in the 
area for that type of work.  The rate should also have a reasonable relationship with the rates that 
are in the wage decision. 
 

 10.  If the Design/Build Team submitted with Phase I is proposed to be amended (added 
to) due to the requirements of Amendment #3, should qualifications and resumes be 
submitted with Phase II of additional team members?   

 
 Yes.   
 
 11.  Referring to the pricing proposal schedule, Section 00010, are the various item 

numbers for information only?  What is the significance of the unit prices requested? 
 
 The various item numbers are for reference purposes only.   The unit price requirements shown 

in the price proposal schedule are a requirement of this contract and provide necessary 
information to address specific Governmental requirements.   

Contractor Questions/Responses 2



 
12.  Regarding the pricing schedule and the identified costs for electrical site utility 
installations, are these firm, fixed prices that have been pre-negotiate with Southside 
Electric?  What is the definition of Southside Electric’s Scope of Work?  Who is contact 
at Southside Electric? 

 
 The prices shown in the bid schedule represent pricing information provided by Southside 

Electric.   The definition of Southside Electric’s Scope of Work is outlined in the Statement of 
Work provided in this solicitation.   The contact point at Southside Electric will be included by 
Amendment.   

 
 13.  What utilities will be supplied by the Government during construction (specifically, 

water, gas, electric) and will fuel source for temporary heat be provided or metered?   
 
 The Government is required to capture the cost for utilities on projects of this type.  Refer to 

Section 1500 (Attachment #1 to the SOW) para 1.2.1 (Elect) and 1.2.2 (Water).  Fuel 
requirements prior to BOD are also the responsibility of the contractor.   

 
 14.  Referring to Statement of Work, Section 4.12, what is the “heaviest vehicle at the 

installation” that the Organizational Vehicle Parking is to be designed for?  Please 
describe the nature of the loading (wheeled or tracked).   

 
 The heaviest vehicle loading expected in this complex is 67.6 tons and the vehicle is a 

tracked vehicle. 
 
 15.  Is there a page limit for the Phase II Submission?   
 
 No.   
 
 16.  7.Section 00110 specifies Site Development Plans to be submitted at 1” = 40’ scale.  

The drawings provided with the RFP are at 1” = 30’ scale.  Would the latter be 
acceptable? 

 
 Yes – will clarify by Amendment.   
 

17.  The Site Drainage Plan provided with the RFP documents does not appear to be in 
compliance with newly-published EPA Phase II regulations concerning Storm Water 
Management.  Please confirm these regulations are required to be adhered to.   
 
The RFP documents do not contain a Site Drainage Plan.  The site layout plans furnished are 
conceptual only and are not final or complete with regard to stormwater and erosion and 
sediment controls.   Enforcement of the Phase II EPA Standards are delegated to the State of 
Virginia.   The Installation NPDES Permit is attached to the solicitation.  Revised stormwater and 
E&S standards have not been issued for the State, and the Virginia Erosion and Sediment 
Control Handbook states in paragraph 3-6 that “….. Federal, State, and Local regulations 
regarding design of stormwater systems shall be considered the minimum design criteria.” 
 

Contractor Questions/Responses 3



 
8.  Who is contact at Ft Pickett Public Works for existing infrastructure information? 
 
Mr. Bill O’Dell.   (434) 292-8503. 
 
19.  Attachment #1 – is there included materials? 
 
Attachment #1 contains the mandatory specifications required for inclusion in the contractors 
design package.   It was a separate file download from the solicitation website.   
 
20.  Please advise regarding Design After Award requirements. How many review 
submissions are required (eg 35%, 65%, 95%, 100% final), quantity of documents to be 
submitted, and Government review period? 
 
See Section 01012 in Attachment #1.   
 
21.  Request a list of the five proposers (company name and telephone number) selected 
in Phase One who will be taking part in Phase Two of the above reference project. 
 
In accordance with the Procurement Integrity Act, this information is not releasable. 
 
22.  Request an additional site visit to the above referenced project due to the complexity 
and size of the project.  Our major subcontractors need to review the site to provide the 
best possible pricing for the project. 
 
The Command has provided one more opportunity to view the site by reducing their activities on 
one additional day, no further site visits are anticipated.   A site visit will be possible on July 11, 
2003.   Contractors shall meet in front of the existing facility at 9:45 am and the site visit will begin 
at 10:00am.   Contractors will be allowed escourted access to the complex. 
 
CONTRACTORS MUST PROVIDE THE CONTRACTING OFFICER, IN WRITING, (FAX or E-
MAIL)  WITH THE NAMES OF THE STAFF THEY PLAN TO BRING TO FT PICKETT NOT 
LATER THAN NOON ON JULY 9, 2003 TO ALLOW THE SECURITY PERSONNEL TO BE 
NOTIFIED.   
 
23.  In Amendment 3, the National Guard Design Guide for Logistics Facilities, contents 
sheet, lists site plans on page 3-3-8.  The text pages stop at 3-3-6.  Are any site plan 
guidelines forthcoming or are the drawings provided with the solicitation considered to 
provide this information? 
 
The National Guard Design Guide as included in the solicitation is the information available.  The 
“List of Figures” in the Table of Contents of that document indicates that the plans referenced in 
the question are “To be Published at a Later Date” and are not available.  The drawings provided 
with this solicitation should be considered by the contractors to represent that information. 
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24.  Are topo drawings provided with the solicitation deemed adequate as the basis of 
design or are contractors expected to develop a new set of site topo drawings before 
finalizing designs? 
 
The topographic information provided with this solicitation is considered adequate for proposal 
purposes and can form the basis for the later design process.   The selected contractor will be 
required to develop final design drawings prior to construction start. 
 
25.    We need a formal interpretation of what the Corps wants for receptacles in the shop 
areas? Receptacles noted in 9-4.2.7 page SOW-82 require mounting heights of 15 inches 
above the floor to the center of the receptacle. NEC article 511 states that all receptacles 
in commercial garages, repair and storage facilities the are located below 18 inches are 
required to be Class I, Division 2 rated devices. In other words Explosion proof devices, 
boxes, and fittings using screwed rigid metal conduit systems would be required. On 
Page SOW-18 for the detailed description of the general purpose work bay, receptacles 
are noted at 48 inch mounting heights. Note at 48 inches we are above the height for 
explosion proof equipment in the work bay.  
 
The receptacle height of 15” is applicable in all areas other than the work bays.    For the work 
bays, the receptacle height shall be 30” as shown on the drawings.   The SOW will be 
coordinated by amendment. 
 
26. The program also calls for a work bench in each work bay? What would be the length 
of the bench? Receptacle requirements note multi-outlet assemblies with one device per 
12 inches of length?  
 
Workbench dimensions are shown on page SOW-62 in paragraph 5-11.11. 
 
27. SOW - Functional Requirements - Building "B" - At the Wash Shop and Lubrication 
Shop Areas, the pre-proposal data does not specify that a bridge crane is required. 
However, under the Structural Requirements Section for these two areas in Chapter 2, it 
states that "Structure shall allow CRANE, mechanical, and electrical clearances."  Is a 
bridge crane is required at the Wash Shop and Lubrication Shop Areas? 
 
A crane is not required in the Wash Shop or Lubrication Shop Area.   The SOW reference to 
clearance for a crane will be deleted by amendment. 

Contractor Questions/Responses 5



REVISIONS

REV. NO. AM/CO

DRAWING INDEX

STD 872-90-00 00

COVER SHEET & INDEX

X

Drawn by:

Checked by:

Submitted by:

X

X

X

X

DRAWING
CODE

Omaha District

of Engineers

US Army Corps

5

A

4

B

Date

September 2001

STANDARD DETAILS FOR CHAIN-LINK 

3

Submitted by:

Reviewed by:

Chief:

2

Drawing Code:

Date:

Spec. No.:

DACA 45

DACA 45
Contract No.:

Section

Design File:
Plot Scale Ratio:

1

Checked by:

Designed by:

Drawn by:

OMAHA, NEBRASKA
CORPS OF ENGINEERS

U.S. ARMY ENGINEER DISTRICT

SECURITY FENCES

BASE NAME

AND FARM STYLE FENCES

Symbol Descriptions

$$ - THINK VALUE ENGINEERING - $$

Revisions

number:
reference
Sheet

BASE LOCATION A

Approved

B

C

D

5 4

C

D

3 2 1



NO SCALE

NO SCALE

NO SCALE

NO SCALE

STEEL POST SCHEDULE

USE AND SECTION
MINIMUM OUTSIDE DIMENSIONS (NOMINAL)

FABRIC LESS THAN 72" FABRIC 72" TO 96" FABRIC OVER 96"

X

X

FE6FENCE

FE6 CHAIN-LINK SECURITY
FENCE DETAILS

X

X

X

03

1:1

STD 87-90-03

3

A

5 4 3

B

C

D

5 4

Submitted by:

Reviewed by:

Checked by:

Designed by:

2

Chief:

Drawn by:

number:
reference
Sheet

AND FARM STYLE FENCES

STANDARD DETAILS FOR CHAIN-LINK 

OMAHA, NEBRASKA
CORPS OF ENGINEERS

U.S. ARMY ENGINEER DISTRICT

Spec. No.:

DACA 45

DACA 45
Contract No.:

Section

Design File:
Plot Scale Ratio:

X

Drawing Code:

1

SECURITY FENCES

02/01/02
Date:

X A

Symbol

2

Approved

$$ - THINK VALUE ENGINEERING - $$

Descriptions
Revisions

Date

B

C

1

D

CHAIN-LINK SECURITY FENCE DETAIL

H-BEAM

 BRACE RAIL CLAMP DETAILSTRUSS ROD AND BAND  TENSION BAND DETAIL

 FASTENING DETAILS

H-BEAM ROUND POST

LINE POST ATTACHMENTS

 BRACE PANEL DETAIL
 GROUNDING DETAIL

TOP OR BRACE RAIL ATTACHMENT

ROUND POST

NOTE:

LINE POST
 EXTENSION ARM DETAILS

CORNER POST

END OR GATE POST DETAIL



A

X

X

X

X
08

1:1
FE6GATE.DGN

FE6 CHAIN-LINK SECURITY FENCE
GATE DETAILS

3

A

5 4 3

B

C

D

5 4

Submitted by:

Reviewed by:

Checked by:

Designed by:

2

Chief:

Drawn by:

number:
reference
Sheet

AND FARM STYLE FENCES

STANDARD DETAILS FOR CHAIN-LINK 

OMAHA, NEBRASKA
CORPS OF ENGINEERS

U.S. ARMY ENGINEER DISTRICT

Spec. No.:

DACA 45

DACA 45
Contract No.:

Section

Design File:
Plot Scale Ratio:

Drawing Code:

STD 872-90-08

1

SECURITY FENCES

02/01/02
Date:

A

Symbol

2

Approved

$$ - THINK VALUE ENGINEERING - $$

Descriptions
Revisions

Date

B

C

1

D

BASE LOCATIONBASE NAME

PERSONNEL GATE

TYPE FE-6 FENCE

ELEVATION
DOUBLE SWING GATE (TYPE FE-6 FENCE)

GATE POST SCHEDULE

GATE LEAF WIDTH OUTSIDE DIMENSION

STANDARD HINGEPLAN OFFSET HINGE

SECTION

GATE POST DETAIL
AT CURB AND GUTTER

DROP ROD FOUNDATION GATE KEEPER
(TO HOLD GATE OPEN)

SWING GATE DETAILS
NO SCALE

LATCH
ASSEMBLY

DROP ROD
ASSEMBLYA

X

PLAN




	0023-am5.pdf
	C.   Section 0110
	D.   Drawings




